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GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
MURRAY,UT 84057

Project No: F-LC43(23)
Project Name: COALVILLE MAIN STREET & SR-280
Desc of Construction: ENHANCEMENT - DOWNTOWN BEAUTIFICATION AND TRAIL 
CONNECTION
Estimate Completion date on or before 

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

1Mobilization012850010 40,000.00 2,500.002,500.0040,000.00 15,410.00Lump 15,410.001
1Public Information Services013150010 2,000.00 250.00250.002,000.00 350.00Lump 350.002
1Traffic Control015540005 10,000.00 4,500.004,500.0010,000.00 1,550.00Lump 1,550.003
1Survey017210010 7,500.00 1,800.001,800.007,500.00 3,750.00Lump 3,750.004

10Reconstruct Meter Box018920030 5,000.00 3,250.00325.00500.00 5,400.00Each 540.005
7Remove Tree022210050 2,100.00 1,050.00150.00300.00 1,505.00Each 215.006
1Remove Culvert End Section022210100 200.00 250.00250.00200.00 280.00Each 280.007

1250Score Concrete02777000* 625.00 1,875.001.500.50 2,500.00sq ft 2.008
                                                                                          Subtotal 67,425.00 15,475.00 30,745.00

10 - ROADWAY F-R299(91)

1Mobilization012850010 80,000.00 90,945.7490,945.7480,000.00 65,000.00Lump 65,000.009
1Public Information Services013150010 2,500.00 500.00500.002,500.00 1,700.00Lump 1,700.0010
1Traffic Control015540005 45,000.00 28,000.0028,000.0045,000.00 3,500.00Lump 3,500.0011
1Maintenance of Traffic01557000* 10,000.00 6,500.006,500.0010,000.00 95,000.00Lump 95,000.0012
1Temporary Pavement Markings01558000P 600.00 1,000.001,000.00600.00 1,400.00Lump 1,400.0013
1Storm Water Pollution Prevention Plan01571000* 5,000.00 5,400.005,400.005,000.00 1,625.00Lump 1,625.0014
1Dust Control and Watering01572002P 2,500.00 0.010.012,500.00 675.00Lump 675.0015
1Survey017210010 20,000.00 11,500.0011,500.0020,000.00 8,570.00Lump 8,570.0016
1Reconstruct Catch Basin018920010 600.00 350.00350.00600.00 1,220.00Each 1,220.0017

18Reconstruct Valve Box018920040 7,200.00 4,770.00265.00400.00 7,470.00Each 415.0018
13Reconstruct Manhole018920050 6,500.00 4,875.00375.00500.00 6,890.00Each 530.0019
6Reconstruct Monument Box01892006* 3,300.00 990.00165.00550.00 1,560.00Each 260.0020

85Granular Borrow (Plan Quantity)020560015 2,295.00 3,230.0038.0027.00 3,910.00cu yd 46.0021
1150Granular Borrow (Contingent Item)02056002P 17,250.00 13,800.0012.0015.00 19,550.00Ton 17.0022
950Geogrid - Type 1 (Contingent Item)02076001* 1,140.00 1,900.002.001.20 3,800.00sq yd 4.0023

1Relocate Fire Hydrant02083000* 3,000.00 1,900.001,900.003,000.00 1,950.00Each 1,950.0024
25Remove Catch Basin022210030 7,500.00 3,500.00140.00300.00 3,750.00Each 150.0025

975Remove Pipe Culvert022210095 10,725.00 8,531.258.7511.00 9,750.00ft 10.0026
1Clearing and Grubbing022310010 4,000.00 1,800.001,800.004,000.00 4,200.00Lump 4,200.0027

3650Roadway Excavation (Plan Quantity)02316002P 36,500.00 58,400.0016.0010.00 62,050.00cu yd 17.0028
605Over Excavation (Contingent Item)02316003* 7,260.00 3,025.005.0012.00 15,125.00cu yd 25.0029

730 Inch Culvert, Metal Pipe, Class C, 026101189 700.00 672.0096.00100.00 714.00ft 102.0030
Corrugated

930 Inch Culvert, Reinforced Concrete, Class C026101254 900.00 1,620.00180.00100.00 1,710.00ft 190.0031
1634 Inch Irrigation/Storm Drain, Class C, smooth02610136P 3,260.00 3,260.0020.0020.00 3,423.00ft 21.0032
8012 Inch Irrigation/Storm Drain, Class C, smooth02610137P 2,800.00 1,440.0018.0035.00 1,472.00ft 18.4033
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GENEVA ROCK PRODUCTS, INC.
302 WEST 5400 SOUTH
MURRAY,UT 84057

Project No: F-LC43(23)
Project Name: COALVILLE MAIN STREET & SR-280
Desc of Construction: ENHANCEMENT - DOWNTOWN BEAUTIFICATION AND TRAIL 
CONNECTION
Estimate Completion date on or before 

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

174618 Inch Irrigation/Storm Drain, Class C, smooth026101386 69,840.00 50,634.0029.0040.00 53,427.60ft 30.6034
138324 Inch Irrigation/Storm Drain, Class C, smooth026101388 69,150.00 58,086.0042.0050.00 60,852.00ft 44.0035

1Culvert End Section 30 inch026130050 650.00 600.00600.00650.00 640.00Each 640.0036
2Hydrodynamic Separator02632000* 90,000.00 37,000.0018,500.0045,000.00 40,000.00Each 20,000.0037
3Manhole-5ft Diameter02633000P 9,000.00 9,600.003,200.003,000.00 10,110.00Each 3,370.0038

20Catch Basin02633001P 50,000.00 37,000.001,850.002,500.00 43,200.00Each 2,160.0039
2Catch Basin - Open Curb Inlet02633002P 5,400.00 3,000.001,500.002,700.00 3,600.00Each 1,800.0040
2Concrete Drainage Structure02633003P 5,000.00 3,400.001,700.002,500.00 3,600.00Each 1,800.0041

4440Reclaimed Aggregate Base Course (Plan 02711000* 133,200.00 126,540.0028.5030.00 66,600.00cu yd 15.0042
Quantity)

265Reclaimed Aggregate Stabilizer, Cement02711002* 63,600.00 39,750.00150.00240.00 31,800.00Ton 120.0043
110Untreated Base Course (Plan Quantity)027210020 3,300.00 5,720.0052.0030.00 4,180.00cu yd 38.0044

5250HMA - 3/4 inch027410060 393,750.00 367,500.0070.0075.00 354,375.00Ton 67.5045
63Pavement Message Paint02765002* 1,260.00 882.0014.0020.00 2,394.00Each 38.0046
60Pavement Marking Paint02765005* 1,500.00 4,500.0075.0025.00 2,286.00gal 38.1047

18200Asphalt Slurry Seal Coat027890010 65,520.00 31,850.001.753.60 60,060.00sq yd 3.3048
13Sign Type A-1,  12 inch  X  18 inch028910025 520.00 260.0020.0040.00 273.00Each 21.0049
4Sign Type A-2,  24 inch  X  18 inch028910100 180.00 336.0084.0045.00 336.00Each 84.0050
4Sign Type A-2, 30 Inch x 18 Inch028910109 240.00 320.0080.0060.00 320.00Each 80.0051
2Sign Type A-2,  30 inch  X  24 inch028910110 170.00 110.0055.0085.00 112.00Each 56.0052
1Sign Type A-2,  30 inch  X  30 inch028910115 90.00 70.0070.0090.00 70.00Each 70.0053
4Sign Type A-2,  36 inch  X  36 inch028910120 600.00 700.00175.00150.00 720.00Each 180.0054
1Sign Type A-2,  48 inch  X  24 inch02891012P 300.00 185.00185.00300.00 190.00Each 190.0055
1Remove Sign Less Than 20 Square Feet028910270 80.00 105.00105.0080.00 106.00Each 106.0056

11Relocate Sign Less Than 20 Square Feet028910285 2,420.00 1,155.00105.00220.00 1,166.00Each 106.0057
1Relocate Sign Greater Than or Equal to 20 028910290 550.00 235.00235.00550.00 240.00Each 240.0058

Square Feet

19Small Sign Tubular Steel Post Base (B2A)028910305 1,520.00 2,945.00155.0080.00 3,040.00Each 160.0059
5Small Sign Tubular Steel Post Base (B2B)028910310 1,175.00 750.00150.00235.00 1,250.00Each 250.0060

24Sign Post P2028910360 2,040.00 960.0040.0085.00 1,080.00Each 45.0061
                                                                                          Subtotal 1,251,585.00 1,042,102.00 1,072,041.60

30 - LANDSCAPING F-LC43(23)

1Restore Landscaping and Irrigation System02312001* 5,000.00 13,500.0013,500.005,000.00 14,100.00Lump 14,100.0062
1Pressurized Irrigation System02812001* 78,500.00 53,000.0053,000.0078,500.00 56,200.00Lump 56,200.0063
8Bench02873001* 16,000.00 11,400.001,425.002,000.00 10,000.00Each 1,250.0064
8Trash Receptacle02873002* 10,000.00 8,200.001,025.001,250.00 6,800.00Each 850.0065

32Tree Grate and Frame02873003* 48,000.00 40,000.001,250.001,500.00 51,200.00Each 1,600.0066
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MURRAY,UT 84057
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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

24Hanging Flower Basket02873004* 7,200.00 7,800.00325.00300.00 12,000.00Each 500.0067
1Drinking Fountain02873005* 5,000.00 6,350.006,350.005,000.00 6,000.00Each 6,000.0068
2Wood Fiber Mulch029110015 160.00 50.0025.0080.00 52.201000sqft 26.1069

1750Contractor Furnished Topsoil02912001* 12,250.00 36,750.0021.007.00 37,275.00sq yd 21.3070
2Broadcast Seed02922004* 600.00 38.0019.00300.00 40.001000sqft 20.0071

12500Turf Sod02922006* 8,250.00 5,625.000.450.66 6,250.00sq ft 0.5072
104Plant - 2 inch Caliper02932008* 31,200.00 21,320.00205.00300.00 21,424.00Each 206.0073

                                                                                          Subtotal 222,160.00 204,033.00 221,341.20

60 - LIGHTING F-LC43(23)

1Highway Lighting System16525000* 20,000.00 47,500.0047,500.0020,000.00 40,000.00Lump 40,000.0074
1Electrical Outlet System16525001* 15,000.00 38,500.0038,500.0015,000.00 31,000.00Lump 31,000.0075

24Street Light16525002* 76,800.00 147,600.006,150.003,200.00 156,000.00Each 6,500.0076
9Decorative Flag Pole16525003* 13,500.00 32,850.003,650.001,500.00 35,100.00Each 3,900.0077

                                                                                          Subtotal 125,300.00 266,450.00 262,100.00

80 - NON-PARTICIPATING F-R299(91)

2470Remove Concrete Sidewalk022210110 12,350.00 9,262.503.755.00 15,808.00sq yd 6.4078
570Remove Concrete Driveway022210115 4,275.00 3,847.506.757.50 4,474.50sq yd 7.8579

3775Remove Concrete Curb and Gutter022210125 13,212.50 8,116.252.153.50 11,891.25ft 3.1580
100Remove Gutter022210130 500.00 700.007.005.00 400.00ft 4.0081
570Remove Asphalt Pavement022210165 1,995.00 3,420.006.003.50 3,135.00sq yd 5.5082

5Asphalt Concrete Driveway027410080 2,750.00 5,250.001,050.00550.00 3,800.00Each 760.0083
2955Concrete Curb and Gutter Type B1027710025 47,280.00 48,757.5016.5016.00 53,190.00ft 18.0084
1835Concrete Driveway Flared,  6 inch  Thick027710040 9,175.00 9,633.755.255.00 9,175.00sq ft 5.0085
4770Concrete Driveway Flared,  7 inch  Thick027710045 28,620.00 26,235.005.506.00 26,235.00sq ft 5.5086

32Pedestrian Access Ramp02771005P 44,800.00 35,200.001,100.001,400.00 38,400.00Each 1,200.0087
17820Concrete Sidewalk027760010 62,370.00 71,280.004.003.50 68,607.00sq ft 3.8588

90Concrete Flatwork  6 inch  thick027760040 495.00 472.505.255.50 477.00sq ft 5.3089
700Concrete Flatwork  7 inch  thick027760050 4,900.00 3,850.005.507.00 3,920.00sq ft 5.6090
520Stamped Concrete Flatwork 4 inch Thick02776006* 3,640.00 5,200.0010.007.00 5,330.00sq ft 10.2591

                                                                                          Subtotal 236,362.50 231,225.00 244,842.75

Total: 1,902,832.50 1,759,285.00 1,831,070.55

Percent of Engineer's Estimate: 96.23 %92.46 %
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Project No: F-LC43(23)
Project Name: COALVILLE MAIN STREET & SR-280
Desc of Construction: ENHANCEMENT - DOWNTOWN BEAUTIFICATION AND TRAIL 
CONNECTION
Estimate Completion date on or before 

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY F-R299(91)

1Mobilization012850010 40,000.00 12,500.0012,500.0040,000.00Lump1
1Public Information Services013150010 2,000.00 1,000.001,000.002,000.00Lump2
1Traffic Control015540005 10,000.00 1,050.001,050.0010,000.00Lump3
1Survey017210010 7,500.00 1,050.001,050.007,500.00Lump4

10Reconstruct Meter Box018920030 5,000.00 8,925.00892.50500.00Each5
7Remove Tree022210050 2,100.00 4,042.50577.50300.00Each6
1Remove Culvert End Section022210100 200.00 411.82411.82200.00Each7

1250Score Concrete02777000* 625.00 2,887.502.310.50sq ft8
                                                                                          Subtotal 67,425.00 31,866.82

10 - ROADWAY F-R299(91)

1Mobilization012850010 80,000.00 188,000.00188,000.0080,000.00Lump9
1Public Information Services013150010 2,500.00 10,000.0010,000.002,500.00Lump10
1Traffic Control015540005 45,000.00 55,000.0055,000.0045,000.00Lump11
1Maintenance of Traffic01557000* 10,000.00 4,200.004,200.0010,000.00Lump12
1Temporary Pavement Markings01558000P 600.00 3,225.603,225.60600.00Lump13
1Storm Water Pollution Prevention Plan01571000* 5,000.00 2,500.002,500.005,000.00Lump14
1Dust Control and Watering01572002P 2,500.00 45,000.0045,000.002,500.00Lump15
1Survey017210010 20,000.00 10,000.0010,000.0020,000.00Lump16
1Reconstruct Catch Basin018920010 600.00 1,180.001,180.00600.00Each17

18Reconstruct Valve Box018920040 7,200.00 7,200.00400.00400.00Each18
13Reconstruct Manhole018920050 6,500.00 6,825.00525.00500.00Each19
6Reconstruct Monument Box01892006* 3,300.00 1,650.00275.00550.00Each20

85Granular Borrow (Plan Quantity)020560015 2,295.00 2,454.8028.8827.00cu yd21
1150Granular Borrow (Contingent Item)02056002P 17,250.00 16,606.0014.4415.00Ton22
950Geogrid - Type 1 (Contingent Item)02076001* 1,140.00 6,270.006.601.20sq yd23

1Relocate Fire Hydrant02083000* 3,000.00 2,400.002,400.003,000.00Each24
25Remove Catch Basin022210030 7,500.00 20,000.00800.00300.00Each25

975Remove Pipe Culvert022210095 10,725.00 11,700.0012.0011.00ft26
1Clearing and Grubbing022310010 4,000.00 45,000.0045,000.004,000.00Lump27

3650Roadway Excavation (Plan Quantity)02316002P 36,500.00 43,800.0012.0010.00cu yd28
605Over Excavation (Contingent Item)02316003* 7,260.00 7,260.0012.0012.00cu yd29

730 Inch Culvert, Metal Pipe, Class C, 026101189 700.00 714.00102.00100.00ft30
Corrugated

930 Inch Culvert, Reinforced Concrete, Class C026101254 900.00 918.00102.00100.00ft31
1634 Inch Irrigation/Storm Drain, Class C, smooth02610136P 3,260.00 6,031.0037.0020.00ft32
8012 Inch Irrigation/Storm Drain, Class C, smooth02610137P 2,800.00 3,280.0041.0035.00ft33
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Project No: F-LC43(23)
Project Name: COALVILLE MAIN STREET & SR-280
Desc of Construction: ENHANCEMENT - DOWNTOWN BEAUTIFICATION AND TRAIL 
CONNECTION
Estimate Completion date on or before 

LYNDON JONES CONSTRUCTION
P O BOX 329
COALVILLE,UT 84017

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

174618 Inch Irrigation/Storm Drain, Class C, smooth026101386 69,840.00 87,300.0050.0040.00ft34
138324 Inch Irrigation/Storm Drain, Class C, smooth026101388 69,150.00 78,831.0057.0050.00ft35

1Culvert End Section 30 inch026130050 650.00 1,300.001,300.00650.00Each36
2Hydrodynamic Separator02632000* 90,000.00 51,700.0025,850.0045,000.00Each37
3Manhole-5ft Diameter02633000P 9,000.00 6,000.002,000.003,000.00Each38

20Catch Basin02633001P 50,000.00 38,000.001,900.002,500.00Each39
2Catch Basin - Open Curb Inlet02633002P 5,400.00 3,800.001,900.002,700.00Each40
2Concrete Drainage Structure02633003P 5,000.00 4,200.002,100.002,500.00Each41

4440Reclaimed Aggregate Base Course (Plan 02711000* 133,200.00 55,500.0012.5030.00cu yd42
Quantity)

265Reclaimed Aggregate Stabilizer, Cement02711002* 63,600.00 53,000.00200.00240.00Ton43
110Untreated Base Course (Plan Quantity)027210020 3,300.00 2,750.0025.0030.00cu yd44

5250HMA - 3/4 inch027410060 393,750.00 374,062.5071.2575.00Ton45
63Pavement Message Paint02765002* 1,260.00 4,788.0076.0020.00Each46
60Pavement Marking Paint02765005* 1,500.00 4,560.0076.0025.00gal47

18200Asphalt Slurry Seal Coat027890010 65,520.00 35,490.001.953.60sq yd48
13Sign Type A-1,  12 inch  X  18 inch028910025 520.00 280.8021.6040.00Each49
4Sign Type A-2,  24 inch  X  18 inch028910100 180.00 174.0043.5045.00Each50
4Sign Type A-2, 30 Inch x 18 Inch028910109 240.00 216.0054.0060.00Each51
2Sign Type A-2,  30 inch  X  24 inch028910110 170.00 144.0072.0085.00Each52
1Sign Type A-2,  30 inch  X  30 inch028910115 90.00 89.9089.9090.00Each53
4Sign Type A-2,  36 inch  X  36 inch028910120 600.00 518.00129.50150.00Each54
1Sign Type A-2,  48 inch  X  24 inch02891012P 300.00 115.00115.00300.00Each55
1Remove Sign Less Than 20 Square Feet028910270 80.00 44.2544.2580.00Each56

11Relocate Sign Less Than 20 Square Feet028910285 2,420.00 2,750.00250.00220.00Each57
1Relocate Sign Greater Than or Equal to 20 028910290 550.00 483.00483.00550.00Each58

Square Feet

19Small Sign Tubular Steel Post Base (B2A)028910305 1,520.00 3,135.00165.0080.00Each59
5Small Sign Tubular Steel Post Base (B2B)028910310 1,175.00 1,225.00245.00235.00Each60

24Sign Post P2028910360 2,040.00 720.0030.0085.00Each61
                                                                                          Subtotal 1,251,585.00 1,312,390.85

30 - LANDSCAPING F-LC43(23)

1Restore Landscaping and Irrigation System02312001* 5,000.00 14,000.0014,000.005,000.00Lump62
1Pressurized Irrigation System02812001* 78,500.00 55,000.0055,000.0078,500.00Lump63
8Bench02873001* 16,000.00 11,200.001,400.002,000.00Each64
8Trash Receptacle02873002* 10,000.00 8,000.001,000.001,250.00Each65

32Tree Grate and Frame02873003* 48,000.00 68,800.002,150.001,500.00Each66
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Abstract of Bids
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Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

24Hanging Flower Basket02873004* 7,200.00 7,920.00330.00300.00Each67
1Drinking Fountain02873005* 5,000.00 6,500.006,500.005,000.00Each68
2Wood Fiber Mulch029110015 160.00 51.0025.5080.001000sqft69

1750Contractor Furnished Topsoil02912001* 12,250.00 26,250.0015.007.00sq yd70
2Broadcast Seed02922004* 600.00 38.0019.00300.001000sqft71

12500Turf Sod02922006* 8,250.00 6,250.000.500.66sq ft72
104Plant - 2 inch Caliper02932008* 31,200.00 20,904.00201.00300.00Each73

                                                                                          Subtotal 222,160.00 224,913.00

60 - LIGHTING F-LC43(23)

1Highway Lighting System16525000* 20,000.00 39,000.0039,000.0020,000.00Lump74
1Electrical Outlet System16525001* 15,000.00 29,600.0029,600.0015,000.00Lump75

24Street Light16525002* 76,800.00 151,880.406,328.353,200.00Each76
9Decorative Flag Pole16525003* 13,500.00 34,020.003,780.001,500.00Each77

                                                                                          Subtotal 125,300.00 254,500.40

80 - NON-PARTICIPATING F-R299(91)

2470Remove Concrete Sidewalk022210110 12,350.00 19,760.008.005.00sq yd78
570Remove Concrete Driveway022210115 4,275.00 4,560.008.007.50sq yd79

3775Remove Concrete Curb and Gutter022210125 13,212.50 22,650.006.003.50ft80
100Remove Gutter022210130 500.00 600.006.005.00ft81
570Remove Asphalt Pavement022210165 1,995.00 3,420.006.003.50sq yd82

5Asphalt Concrete Driveway027410080 2,750.00 6,000.001,200.00550.00Each83
2955Concrete Curb and Gutter Type B1027710025 47,280.00 50,235.0017.0016.00ft84
1835Concrete Driveway Flared,  6 inch  Thick027710040 9,175.00 11,010.006.005.00sq ft85
4770Concrete Driveway Flared,  7 inch  Thick027710045 28,620.00 31,959.006.706.00sq ft86

32Pedestrian Access Ramp02771005P 44,800.00 51,200.001,600.001,400.00Each87
17820Concrete Sidewalk027760010 62,370.00 98,010.005.503.50sq ft88

90Concrete Flatwork  6 inch  thick027760040 495.00 607.506.755.50sq ft89
700Concrete Flatwork  7 inch  thick027760050 4,900.00 5,040.007.207.00sq ft90
520Stamped Concrete Flatwork 4 inch Thick02776006* 3,640.00 5,200.0010.007.00sq ft91

                                                                                          Subtotal 236,362.50 310,251.50

Total: 1,902,832.50 2,133,922.57

Percent of Engineer's Estimate: 112.14 %


